STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 01/ 13/ 04 I'N SAN MATEO COUNTY I N DALY CI TY 01/ 14/ 04
CONTRACT NUMBER 04- 252504 FROM 49.9 KM TO 50. 2 KM BETWEEN CONTRACT CCDE 'B
LOCATI ON 04- SM 35-31.2/31. 4 JOHN DALY BOULEVARD AND 42 CONTRACT | TEMS
SAN FRANCI SCO CI TY AND COUNTY LIMT
REPAI R OF PEDESTRI AN UNDERCROSSI NG FEDERAL Al D ACST-S035-(005)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 18. 0%

PROPCSALS | SSUED 19 FUND TOTAL HA23 850, 000 TOTAL NUMBER OF WORKI NG DAYS 350
NUMBER OF BI DDERS 10 ENG NEERS EST 745, 000. 00 AMOUNT UNDER 106, 975. 00 PERCENT UNDER EST 14. 36
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 638, 025. 00 2 GORDON N BALL I NC 925 838-5675
00710807
333 CAM LLE AVENUE FAX 925 838-5915
ALAMO CA 94507
2 659, 572. 00 4 CONDON JOHNSON AND ASSOCI ATES 510 534-3400
I NC 00300068
P O BOX 12368 FAX 510 534-3421
OAKLAND CA 94604
3 688, 427. 00 8 R G W CONSTRUCTI ON | NC 925 606- 2400
00591940
P O BOX 2910 FAX 925 961-1925
LI VERMORE CA 94551
4 713, 650. 00 6 SHASTA CONSTRUCTORS | NC 530 365-3930
00494255
P O BOX 491539 FAX 530 365-5465
REDDI NG CA  96049- 1539
5 714, 369. 00 3 VALENTI NE CORPORATI ON 415 453-3732
00229225
P O BOX 9337 FAX 415 457-5820

SAN RAFAEL CA 94912



04-2S2504
04- SM 35- 31
01/ 13/ 04

10

730, 695. 00

766, 580. 00

816, 499. 10

1,120, 265. 00

1, 191, 264. 00

10

AVERI CAN CI VI L CONSTRUCTCORS
VEEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

PONER ENG NEERI NG
CONTRACTCRS | NC

1501 VI KI NG STREET SUI TE 200
ALAMEDA CA 94501

SONOVA ENG NEERI NG | NC

110 DRY CREEK ROAD
HEALDSBURG CA 95448

HI GHLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT
SAN RAMON CA 94583

FAX

FAX

FAX

FAX

FAX

707 746-8028
00526319
707 746-0936

510 337-3800
00488215
510 337-3808

707 433-1110
00795703
707 433-5115

714 538-5156
00743775
714 528-5157

925 552-8250
00732283
925 552- 8254

Bl D245
PAGE 2
01/ 14/ 04



04-2S2504
04- SM 35- 31
01/ 13/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
01/ 14/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHAVEZ FENCE
CAVPBELL CA

FOUNDATI ON  CONSTRUCTORS
DALY CITY CA

OLI VEI RA FENCE
SANTA CLARA CA

SHEPARD STEEL
SQUTH SAN FRANCI SCO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

YERBA BUENA
SAN FRANCI SCO CA

METAL BEAM GUARD RAI L AND BARRI ERS ( PARTI AL)

PI LI NG ( PARTI AL)

FENCI NG

REBAR

CONSTRUCTI ON AREA SI GNS

PLANTI NG AND EROSI ON CONTROL



04-2S2504
04- SM 35- 31
01/ 13/ 04

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

01/ 14/ 04
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHAVEZ FENCE COVPANY
CAVPBELL CA

CHAVEZ FENCE COVPANY
CAMPBELL CA

LEGACY STEEL
COTATI CA

SI LVERADO CONTRACTCRS
OAKLAND CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L, CONCRETE BARRI ER, FENCI NG, GATES

M SCELLANEQUS

REBAR

DEMOLI TI ON

PLANTI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

A C L CONSTRUCTI ON
POVONA CA

HEI M BROTHERS
MARTI NEZ CA

CLI VEI RA FENCE
SANTA CLARA CA

P C N CONSTRUCTI ON
BYRON CA

SHEPARD STEEL
SQUTH SAN FRANCI SCO CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER

CLEARI NG AND GRUBI NG

FENCI NG

METAL BEAM GUARD RAI L

REBAR



04-2S2504
04- SM 35- 31
01/ 13/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

01/ 14/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

S| LVERADO CONTRACTORS
CAKLAND CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPERI OR HYDROSEEDI NG
WATSONVI LLE CA

Bl DDER | D NAME AND ADDRESS

DEMOLI TI ON

CONSTRUCTI ON AREA S| GNS

LANDSCAPI NG AND EROSI ON CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTRAL FENCE
SACRAMENTO CA

FOUNDATI ON CONSTRUCTORS
CAKLEY CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

LONESTAR LANDSCAPE
SAN MARTI N CA

CLI VEI RA FENCE
SANTA CLARA CA

S| LVERADO CONTRACTORS
CAKLAND CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

VETAL BEAM GUARD RAI L

Pl LE DRI VI NG

REBAR

H GAWAY PLANTI NG

CHAI' N LI NK FENCE

BRI DGE REMOVAL

CONSTRUCTI ON AREA S| GNS AND TRAFFI C CONTRCL



04-2S2504 Bl D245

04- SM 35- 31 PAGE 6

01/ 13/ 04 01/ 14/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACL CONCRETE RAI L
ONTARI O CA
DEES HENNESSEY SHOTCRETE
SAN CARLCS CA
FEELY TRUCKI NG TRUCKI NG
SAN FRANCI SCO CA
FOUNDATI ON CONSTRUCTORS | NC Pl LI NG
OAKLEY CA
FOY KELLEY EXCAVATI ON
PETALUVA CA
GLOBAL ENVI RONMENTAL | NC WATER POLLUTI ON PROGRAM
FOUNTAI' N VALLEY CA
NEARLY LANDSCAPE | NC ERCSI ON CONTRCL
COTATI CA
CLI VEI RA FENCE | NC FENCI NG
SANTA CLARA CA
P C N CONSTRUCTI ON | NC METAL BEAM GUARD RAI L
BYRON CA
SHEPARD STEEL REBAR
SQUTH SAN FRANCI SCO CA
S| LVERADO CONTRACTORS DEMOLI TI ON
CAKLAND CA

CONTI NUED ON NEXT PAGE



04-2S2504
04- SM 35- 31
01/ 13/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 7
01/ 14/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

A CCINC
BENI CI A CA
CAL SAFETY
FREMONT CA

CHAVEZ FENCE COVPANY
CAMPBELL CA

HARRI S SALI NAS
LI VERMORE CA

M JONES TRUCKI NG
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS

LANDSCAPI NG

| TEM 10

FENCI NG, BARRI ERS AND METAL BEAM GUARD RAI L

REBAR

TRUCKI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CHAVEZ FENCE
CAVPBELL CA

HARRI' S SALI NAS REBAR
LI VERMORE CA

JOHNSON WESTERN GUNI TE
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

FENCI NG

REBAR

SHOTCRETE



04-2S2504
04- SM 35- 31
01/ 13/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 8

01/ 14/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

YERBA BUENA ENG NEERI NG
1485 BAYSHORE BLVD SUI TE 252
SAN FRANCI SCO CA

YERBA BUENA ENG NEERI NG
1485 BAYSHORE BLVD SUI TE 252
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS

BRI DGE REMOVAL, EXCAVATI ON, BACKFILL (PORTI ON)

WROUGHT | RON GATES AND WATER PCLLUTI ON CONTRCL ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

COLEVAN STEEL
W NDSOR CA

KEIWT PACI FI C
CONCORD CA

OLI VEI RA FENCE
SANTA CLARA CA

P C N CONSTRUCTI ON
BYRON CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

SUPERI OR HYDROSEED!I NG
WATSONVI LLE CA

REBAR ( PARTI AL)

FURNI SH AND DRI VE PI LE

FENCI NG

VETAL BEAM GUARD RAI L

TRAFFI C CONTROL

LANDSCAPI NG



04-2S2504
04- SM 35- 31
01/ 13/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 9
01/ 14/ 04

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

FOUNDATI ON CONSTRUCTORS
CAKLEY CA

LONE STAR LANDSCAPE
SAN MARTI N CA

MC GRATH STEEL
EMERYVI LLE CA

CLI VEI RA FENCE
SANTA CLARA CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

| TEMS 27 AND 28 ( PARTI AL)

| TEMS 23 AND 26 ( PARTI AL)

| TEMS 30, 33 AND 41 ( PARTI AL)

I TEMS 2, 3, 15, 17 AND 34 (PARTIAL)

| TEM 10 ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CLI VEI RA FENCE
SANTA CLARA CA

R E SERRANO
SAN RAMON CA

SHEPARD STEEL
SQUTH SAN FRANCI SCO CA

STRCER AND GRAFF
ANTI OCH CA

FENCI NG

CONCRETE

REI NFORCI NG

Pl LI NG



04-2S2504 Bl D245

04- SM 35- 31 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
01/ 13/ 04 01/ 14/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 170 15. 00 2, 550. 00
2 (S) 032007 WROUGHT | RON GATE (1.8 M EA 2 5, 000. 00 10, 000. 00
(BRI DGE NO 35- 77)
3 (S) 032008 WROUGHT | RON GATE (1.8 M EA 2 4, 000. 00 8, 000. 00
( BRI DGE NO 35- 78)
4 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 1, 000. 00* 1, 000. 00
PROGRAM
5 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 5, 000. 00* 5, 000. 00
6 (S) 074029 TEMPORARY SI LT FENCE M 150 15. 00 2, 250. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 500. 00 1, 000. 00
8 074033 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 500. 00 1, 000. 00
9 074034 TEMPORARY COVER MR 70 10. 00 700. 00
10 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 1, 000. 00* 1, 000. 00
11 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 25, 000. 00* 25, 000. 00
12 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 200. 00 2, 800. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 100 25. 00 2, 500. 00
14 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 120 25. 00 3, 000. 00
15 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 50 50. 00 2, 500. 00
16 152372 RELOCATE CONCRETE BARRI ER ( TYPE K) M 120 12. 00 1, 440. 00
17 (S) 152379 RELOCATE FENCE M 200 25. 00 5, 000. 00
18 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 45, 000. 00* 45, 000. 00
19 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 35, 000. 00* 35, 000. 00
20 190101 ROADWAY EXCAVATI ON VB 1, 500 25. 00 37, 500. 00
21 (F) 192001 STRUCTURE EXCAVATI ON VB 39 250. 00 9, 750. 00
22 (F) 193001 STRUCTURE BACKFI LL VB 4.5 100. 00 450. 00
23 (S) 200001 HI GHWAY PLANTI NG LS LUMP SUM 12, 000. 00* 12, 000. 00
24 (S) 032009 ERCSI ON CONTROL ( NETTI NG) MR 3, 000 5. 00 15, 000. 00
25 (S) 203021 FI BER ROLLS M 280 12. 00 3, 360. 00
26 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2, 000. 00* 2, 000. 00
27 499042 FURNI SH CAST- | N- STEEL- SHELL CONCRETE M 237 500. 00 118, 500. 00
PI'LING (914
28 499043 DRI VE CAST- | N- STEEL- SHELL CONCRETE EA 16 7, 000. 00 112, 000. 00
PILE (914 MV)
29 (F) 510050 STRUCTURAL CONCRETE MB 220 275. 00 60, 500. 00
30 (F) 510080 STRUCTURAL CONCRETE, APPROACH SLAB VB 10 800. 00 8, 000. 00
31 511106 DRI LL AND BOND DOVEL M 12 125. 00 1, 500. 00
32 519120 JONT SEAL (MR 15 MV) M 4.9 300. 00 1, 470. 00
33 (SF) 520101 BAR REI NFORCI NG STEEL KG 13, 400 2.00 26, 800. 00



04-2S2504 Bl D245

04- SM 35- 31 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
01/ 13/ 04 01/ 14/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 75 50. 00 3, 750. 00
35 820134 OBJECT MARKER (TYPE P) EA 1 50. 00 50. 00
36 820151 OBJECT MARKER (TYPE L-1) EA 2 50. 00 100. 00
37 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 89 45. 00 4,005. 00
38 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 1 200. 00 200. 00
39 (S) 839553 END SECTI ON EA 1 150. 00 150. 00
40 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 500. 00 5, 000. 00
41 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 28 400. 00 11, 200. 00
42 999990 NOBI LI ZATI ON LS LUVP SUM 50, 000. 00* 50, 000. 00

TOTAL 638, 025. 00



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRERRRR R P
OCONOUTRWNROOO~NOURWNROWONOUIRWNROWOO~NOUIRAWNER

04-2S2504

04- SM 35- 31
01/ 13/ 04
SECOND

BI D AMOUNT
15. 00 2550. 00
5, 635. 00 11270. 00
2,760. 00 5520. 00
1, 000. 00* 1000. 00
3, 500. 00* 3500. 00
30. 00 4500. 00
1, 400. 00 2800. 00
2, 000. 00 4000. 00
5.00 350. 00
1, 000. 00* 1000. 00
1, 500. 00* 1500. 00
175. 00 2450. 00
31. 00 3100. 00
20. 00 2400. 00
61. 00 3050. 00
10. 00 1200. 00
50. 00 10000. 00
45, 000. 00* 45000. 00
35, 750. 00* 35750. 00
21.00 31500. 00
250. 00 9750. 00
200. 00 900. 00
18, 000. 00* 18000. 00
5. 00 15000. 00
8. 00 2240. 00
30, 900. 00* 30900. 00
600. 00 142200. 00
2, 800. 00 44800. 00
410. 00 90200. 00
900. 00 9000. 00
250. 00 3000. 00
350. 00 1715. 00
1.95 26130. 00
50. 00 3750. 00
35. 00 35.00
35.00 70. 00
82. 00 7298. 00
300. 00 300. 00
300. 00 300. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
6. 00 1020. 00
4, 000. 00 8000. 00
2,500. 00 5000. 00
1, 450. 00* 1450. 00
3, 000. 00~ 3000. 00
10. 00 1500. 00
500. 00 1000. 00
1, 000. 00 2000. 00
15. 00 1050. 00
950. 00* 950. 00
50, 000. 00* 50000. 00
150. 00 2100. 00
30. 00 3000. 00
1.00 120. 00
82. 00 4100. 00
1.00 120. 00
65. 00 13000. 00
45, 000. 00* 45000. 00
35, 750. 00* 35750. 00
12. 00 18000. 00
250. 00 9750. 00
90. 00 405. 00
30, 000. 00* 30000. 00
5. 00 15000. 00
18. 00 5040. 00
23, 000. 00* 23000. 00
460. 00 109020. 00
7, 200. 00 115200. 00
250. 00 55000. 00
420. 00 4200. 00
140. 00 1680. 00
410. 00 2009. 00
2.00 26800. 00
66. 00 4950. 00
40. 00 40. 00
30. 00 60. 00
47.00 4183. 00
200. 00 200. 00
150. 00 150. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
9. 00 1530. 00
4, 000. 00 8000. 00
2,500. 00 5000. 00
1, 500. 00* 1500. 00
3, 357. 00~ 3357. 00
12. 00 1800. 00
1, 000. 00 2000. 00
1, 500. 00 3000. 00
3.00 210. 00
1, 000. 00* 1000. 00
5, 000. 00~ 5000. 00
350. 00 4900. 00
38. 00 3800. 00
1.00 120. 00
82. 00 4100. 00
1.00 120. 00
65. 00 13000. 00
25, 000. 00* 25000. 00
35, 750. 00* 35750. 00
25. 00 37500. 00
220. 00 8580. 00
100. 00 450. 00
39, 000. 00* 39000. 00
8. 00 24000. 00
15. 00 4200. 00
18, 000. 00* 18000. 00
190. 00 45030. 00
8, 500. 00 136000. 00
590. 00 129800. 00
1, 110. 00 11100. 00
130. 00 1560. 00
150. 00 735. 00
3.00 40200. 00
65. 00 4875. 00
75. 00 75. 00
60. 00 120. 00
92. 00 8188. 00
75. 00 75. 00
75. 00 75. 00

Bl D245
PAGE 12
01/ 14/ 04
FI FTH
Bl D AMOUNT
10. 00 1700. 00
5, 000. 00 10000. 00
3, 250. 00 6500. 00
1, 800. 00* 1800. 00
5, 500. 00~ 5500. 00
15. 00 2250. 00
1, 200. 00 2400. 00
3, 000. 00 6000. 00
12. 00 840. 00
1, 200. 00* 1200. 00
13, 950. 00* 13950. 00
200. 00 2800. 00
30. 00 3000. 00
30. 00 3600. 00
100. 00 5000. 00
15. 00 1800. 00
85. 00 17000. 00
45, 000. 00* 45000. 00
10, 000. 00* 10000. 00
50. 00 75000. 00
400. 00 15600. 00
300. 00 1350. 00
26, 000. 00* 26000. 00
4.00 12000. 00
20. 00 5600. 00
14, 000. 00* 14000. 00
200. 00 47400. 00
12, 100. 00 193600. 00
200. 00 44000. 00
1, 100. 00 11000. 00
200. 00 2400. 00
100. 00 490. 00
2.50 33500. 00
85. 00 6375. 00
50. 00 50. 00
50. 00 100. 00
50. 00 4450. 00
200. 00 200. 00
150. 00 150. 00



04- 252504
04- SM 35- 31 SUMMARY OF REMAINING BIDDE
01/ 13/ 04
------------------------------- R TR PR TP e
| TEM SECOND | THI RD | FOURTH
| BI D AMOUNT | BI D AMOUNT | Bl D
40 | 2, 000. 00 4000. 00| 2, 800. 00 5600. 00| 1, 900. 00
41 | 448. 00 12544. 00| 535. 00 14980. 00| 350. 00
42 | 65, 000. 00* 65000. 00| 65, 000. 00* 65000. 00| 71, 300. 00*
TOT 659, 572. 00 688, 427. 00

3800. 00
9800. 00|
71300. 00]

713, 650. 00

Bl D245

PAGE 13
01/ 14/ 04
FI FTH
BID ANDUNT
3, 000. 00 6000. 00
470. 00 13160. 00
61, 604. 00* 61604. 00
714, 369. 00



| TEM

WWWWWWWWWWRNNNNNNNNNNRRRRERRRR R P
OCONOUTRWNROOO~NOURWNROWONOUIRWNROWOO~NOUIRAWNER

04-2S2504
04- SM 35- 31
01/ 13/ 04

14, 000.

7, 000.
650.
1, 600.

100.

60.
50.
50.
95.
400.
400.

00
00
00

.00

00

.60

00
00
00
00
00
00

112000.
143000.
16000.
600.
490.
34840.
4500.
50.

100.
8455.
400.
400.

SUMMARY

1, 000.
200.

50.
50.
115.
500.
500.

OF

RE MA I

112500.
9360.
675.
35000.
15000.
5600.
5000.
94800.
105600.
110000.
10000.
1680.
980.
40200.
5250.
50.
100.
10235.
500.
500.

NI NG BI DDERS

.00
.00
.00
.00
.00
.30
.00
.00
.00
.00
244.
184.

00
00

195024.
114840.
5770.
1416.
3204.
30820.
5850.
53.

76.
4984.
244,
184.

45,
35,

44,

Bl D245
PAGE 14
01/ 14/ 04
NI NTH
AMOUNT
25.00 4250.
000. 00 14000.
000. 00 8000.
500. 00* 3500.
000. 00* 10000.
25.00 3750.
000. 00 2000.
500. 00 3000.
25.00 1750.
000. 00* 20000.
000. 00* 45000.
700. 00 9800.
60. 00 6000.
120. 00 14400.
100. 00 5000.
50. 00 6000.
100. 00 20000.
000. 00* 45000.
750. 00* 35750.
80. 00 120000.
100. 00 3900.
100. 00 450.
000. 00* 44000.
10. 00 30000.
25.00 7000.
000. 00* 22000.
700. 00 165900.
000. 00 128000.
515. 00 113300.
000. 00 10000.
100. 00 1200.
150. 00 735.
5.00 67000.
100. 00 7500.
100. 00 100.
90. 00 180.
200. 00 17800.
400. 00 400.
400. 00 400.



04- 252504
04- SM 35- 31 SUMMARY OF REMAI NI NG BIDDERS
01/ 13/ 04
------------------------------- T EE e TP P e EEPEPERPRER
| TEM SI XTH | SEVENTH | El GHTH |
| BI D AMOUNT | BI D AMOUNT | BI D AVOUNT |
_____________________________________________________________________________________________ I
40 | 2,000. 00 4000. 00| 2, 800. 00 5600. 00| 3, 344. 00 6688. 00|
41 | 300. 00 8400. 00| 400. 00 11200. 00| 386. 00 10808. 00|
42 | 50, 000. 00* 50000. 00| 38, 000. 00* 38000. 00| 70, 000. 00* 70000. 00|
TOT 730, 695. 00 766, 580. 00 816, 499. 10

Bl D245
PAGE 15
01/ 14/ 04

2,500. 00 5000. 00
650. 00 18200. 00
100, 000. 00* 100000. 00

1,120, 265. 00



04-2S2504 Bl D245

04- SM 35- 31 SUMMARY OF REMAI NI NG BI DDERS PAGE 16
01/ 13/ 04 01/ 14/ 04
| TEM TENTH
BI D AMOUNT

1 20. 00 3400. 00

2 4, 000. 00 8000. 00

3 4,000. 00 8000. 00

4 2, 000. 00* 2000. 00

5 5, 000. 00* 5000. 00

6 15. 00 2250. 00

7 2,000. 00 4000. 00

8 2, 000. 00 4000. 00

9 20. 00 1400. 00
10 2, 000. 00* 2000. 00
11 145, 000. 00* 145000. 00
12 300. 00 4200. 00
13 50. 00 5000. 00
14 60. 00 7200. 00
15 20. 00 1000. 00
16 30. 00 3600. 00
17 30. 00 6000. 00
18 45, 000. 00* 45000. 00
19 35, 000. 00* 35000. 00
20 70. 00 105000. 00
21 50. 00 1950. 00
22 100. 00 450. 00
23 50, 000. 00* 50000. 00
24 2.00 6000. 00
25 10. 00 2800. 00
26 5, 000. 00* 5000. 00
27 700. 00 165900. 00
28 10, 000. 00 160000. 00
29 1, 000. 00 220000. 00
30 500. 00 5000. 00
31 100. 00 1200. 00
32 60. 00 294. 00
33 2.00 26800. 00
34 20. 00 1500. 00
35 60. 00 60. 00
36 80. 00 160. 00
37 100. 00 8900. 00
38 100. 00 100. 00
39 100. 00 100. 00




04-2S2504

04- SM 35- 31
01/ 13/ 04
| TEM TENTH
| BI D AMOUNT
40 | 2,000. 00 4000. 00
41 | 500. 00 14000. 00
42 | 120, 000. 00* 120000. 00

TOT 1,191, 264. 00

SUMMARY

OF

RE MA I

N |

N G

B I

DDERS

Bl D245
PAGE 17
01/ 14/ 04



